


CITY OF SEDRO-WOOLLEY
PUBLIC WORKS DEPARTMENT

										
2011 ON-CALL CONSTRUCTION SERVICES										
FINAL - BID COMPARISON										
Bid Date: January 27, 2011										
By: Mark A. Freiberger, Director of Public Works										
		LA Excavation			TRICO		Interwest Const		SRV Constr., Inc.	
TYPICAL ONE DAY DIG	QUANT	UNIT	RATE	TOTAL	RATE	TOTAL	RATE	TOTAL	RATE	TOTAL
Foreman	8.00	Hours	60.00	480.00	67.00	536.00	69.00	552.00	74.25	594.00
Operator	8.00	Hours	60.00	480.00	65.00	520.00	67.00	536.00	72.25	578.00
Pipe Layer	16.00	Hours	50.00	800.00	55.00	880.00	55.00	880.00	59.00	944.00
Flagger	16.00	Hours	45.00	720.00	45.00	720.00	48.00	768.00	51.00	816.00
Pickup with Tools	8.00	Hours	20.00	160.00	15.00	120.00	17.00	136.00	31.00	248.00
Service Truck with Tools	8.00	Hours	30.00	240.00	40.00	320.00	48.00	384.00	31.00	248.00
Air Compressor with Tools	8.00	Hours	30.00	240.00	17.00	136.00	18.00	144.00	42.00	336.00
Dump Truck	8.00	Hours	50.00	400.00	90.00	720.00	75.00	600.00	84.00	672.00
Excavator, 6-8 Ton (Deere 160LC or equivalent)	8.00	Hours	65.00	520.00	58.00	464.00	75.00	600.00	86.00	688.00
Hoe-Pac Excavator Attachment	8.00	Hours	25.00	200.00	3.00	24.00	15.00	120.00	22.00	176.00
Rubber Tire Loader	8.00	Hours	50.00	400.00	60.00	480.00	60.00	480.00	70.00	560.00
Jumping Jack Compactor	8.00	Hours	20.00	160.00	2.00	16.00	5.00	40.00	10.00	80.00
Trench Box	1.00	Day	10.00	10.00	40.00	40.00	25.00	25.00	105.00	105.00
2" Trash Pump w/Hoses	1.00	Day	25.00	25.00	64.00	64.00	80.00	80.00	70.00	70.00
Traffic Control Devices	1.00	Day	100.00	100.00	100.00	100.00	100.00	100.00	500.00	500.00
Mobilization/Demobilization	1.00	LS	250.00	250.00	800.00	800.00	500.00	500.00	2,600.00	2,600.00
Subtotal				5,185.00		5,940.00		5,945.00		9,215.00
WSST at 8.2%				425.17		487.08		487.49		755.63
TOTAL				5,610.17		6,427.08		6,432.49		9,970.63
Markup Rate for Materials				10%		10%		15%		12%
POSITION				LOW		2		3		4
NOTES										
1. Project assumes a one day repair of a sewer main at 10' depth in a city street with groundwater.										