

						
2016 ON-CALL CONSTRUCTION SERVICES						
FINAL - BID COMPARISON						
Bid Date: February 4, 2016, 2:00PM		P & P Excavating LLC			RAM Construction General Contractors Inc.	
By: Julie Rosario, PW Assistant		Bellingham, WA			Bellingham, WA	
TYPICAL ONE DAY DIG ¹	QUANT	UNIT	RATE	TOTAL	RATE	TOTAL
Foreman	8.00	Hours	70.00	560.00	84.40	675.20
Operator	8.00	Hours	70.00	560.00	81.90	655.20
Pipe Layer	16.00	Hours	65.00	1,040.00	66.08	1,057.28
Truck Driver	8.00	Hours	45.00	360.00	59.03	472.24
Flagger	16.00	Hours	50.00	800.00	55.26	884.16
Pickup with Tools	8.00	Hours	7.50	60.00	25.00	200.00
Service Truck with Tools	8.00	Hours	10.00	80.00	30.00	240.00
Air Compressor with Tools	8.00	Hours	15.00	120.00	10.00	80.00
Dump Truck	8.00	Hours	50.00	400.00	65.00	520.00
Excavator, 6-8 Ton (Deere 160LC or equivalent)	8.00	Hours	55.00	440.00	65.00	520.00
Hoe-Pac Excavator Attachment	8.00	Hours	30.00	240.00	15.00	120.00
Rubber Tire Loader	8.00	Hours	30.00	240.00	53.00	424.00
Jumping Jack Compactor	8.00	Hours	5.00	40.00	5.00	40.00
Trench Box	1.00	Day	75.00	75.00	100.00	100.00
2" Trash Pump w/Hoses	1.00	Day	5.00	5.00	50.00	50.00
Traffic Control Devices	1.00	Day	1.50	1.50	150.00	150.00
Materials (bid allowance)	1,000.00	LS		1,000.00		1,000.00
Markup on Materials at Contractor rate	1,000.00	%	0.15	150.00	0.15	150.00
Mobilization/Demobilization	1.00	LS	200.00	200.00	2,250.00	2,250.00
Subtotal				6,371.50		9,588.08
WSST at 8.5%				541.58		814.99
TOTAL				6,913.08		10,403.07
Markup Rate for Materials						
POSITION				LOW		1
NOTES						
1. Project assumes a one day repair of a sewer main at 10' depth in a city street with groundwater. 2. Mobilization/Demobilization (Round Trip) - <u>One mobilization/demobilization will be paid per project/task order, unless agreed to otherwise.</u>						
Corrections made to calculations						Yes
MRSC				Yes		Yes